DIVISION 0 — INFORMATION REQUEST
Project Manager and Design Professional to provide this info to person

Official project name & number:

Brief project description:

Consultant Firm?

Date documents will be ready for release:

Date, Time, and Location for Prebid:

Pre-Bid Parking suggestions:

Individuals to invite to Pre-Bid and Bid Opening:

Bid due date:

Critical milestones:

preparing front end spec

Name of Architect/Engineer & email address?

Subcontractor List

DAYS DATE SPECIFICATIONS
Receipt of Bids - Instructions to Bidders — Article 1
Projected Notice of - Instructions to Bidders — Article 11
Award
Submittal of Proposed 2 General Conditions — Article 5

Submittal Schedule

Construction Start Date

Testing & Balance

O & M Manuals Division 1
Commissioning Division 1
Building Flush Out Division 1

Substantial Completion

General Conditions — Article 9

Complete Punchlist

Division 1

Occupancy

Division 1

Final Completion

General Conditions — Article 9




Estimated construction cost: $

Environmental surveys? Any hazardous materials? Owner and constructor to comply
Name of department contact for hazardous materials (building occupant):

How many sets provided? (10 for small jobs, 20 for large jobs):

Cost for extra construction sets:

Alternates:

Unit prices:

Allowances:

Will there be liquidated damages? How much @ substantial ~ @final

If using liquidated damages include consequential damages clause. We need to specify which
consequential damages are not waived. Also insert damages in Agreement 2a LD for

substantial 2b LD for final completion and 2c consequential damages

Do we want to offer an incentive for early completion (user would need to fund the program)
Any federal funds or grants that require special conditions? What are they?
Obtain prevailing wage rates if needed.

Any work by Owner or materials supplied by Owner:

Any salvage:

Who will distribute plan sets?

Who will receive sets (i.e., Facilities Management, Housing & Dining, IT, Client)?
Does Siemens need to receive a set?

Builders risk by UNI. Constructor responsible for $25,000 deductible.

Who did geotech?

Who did Survey?

Worksafe required if over $1,500,000



