Questions for University of Northern Iowa Industrial Technology Center project submitted March 30, 2020

1. What is the expected project schedule, including a possible pause after Schematic Design for funding review?
   The schedule will be determined in collaboration with the selected architectural consultant.

2. What is the size of the existing building?
   Net is 44,391 and Gross is 64,339

3. Does the feasibility study indicate expected cost/sf?
   Yes. These items and the whole feasibility study will be shared with the selected firms to be interviewed.

4. Does UNI plan for this project to be a renovation of the entire building, or only of specific areas and building systems?
   It is anticipated that the whole building will be renovated through a phased approach.

5. Does the new MEP/FP scope apply to the entire building?
   Yes